STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

vVBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

°ROPCSALS | SSUED
WUMBER OF BI DDERS 7

31

SROGRAM ELEMENTS
Bl D RANK
1
2
3
4
5

10/ 31/01
04- 045044
04- SM 92- R16. 5/ R18. 8
04- ALA-92-R0.0/ 6. 4

HE2

ENG NEERS EST

FCRT

BI D TOTAL

2,611, 276. 00

2,792,953.00

2,847, 499. 00

2,928, 862. 60

3, 068, 639. 00

B I

2,292, 000. 00

Bl DDER | D

D SUMMARY

DEPARTNMENT

OF TRANSPORTATI ON

I'N ALAMEDA COUNTY | N HAYWARD FROM

1.7 KM EAST OF THE SAN MATEO

Bl D245
PAGE 1
11/01/01

CONTRACT CODE 'B '

HAYWARD BRI DGE TOLL PLAZA TO 0.3 KM
WEST OF CLAW TER ROAD OVERCROSSI NG

PEDESTRI AN AND BI CYCLE OVERCROSSI NG

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0
AMOUNT OVER

319, 276. 00

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS
PERCENT OVER

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551

R M HARRI S COVPANY | NC

1000 HOWE ROAD STE 200

MARTI NEZ CA 94553

VI KI NG CONSTRUCTI ON  COMPANY

I NC

11050 D FOLSOM BOULEVARD

925 606- 2400
00591940
FAX 925 961-1925
925 335-3000
00421689
FAX 925 335-3020
916 852-5530
00745029

FAX 916 852-5533

RANCHO CORDOVA CA 95670

RCE CONSTRUCTI ON CO

P O BOX 8277
TRUCKEE CA 96162

SHASTA CONSTRUCTORS | NC

P O BOX 491539

REDDI NG CA  96049- 1539

530 587-9176
00583031
FAX 530 550-9303
530 365-3930
00494255

FAX 530 365-5465

84 CONTRACT | TEMS

FEDERAL Al D NONE

3. 0%
175
EST 13.93

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID | S OVER SBP
PREFERENCE LI M TS
SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS
CC PREF CLAI MED



04- 045044

04- SM 92-R1

10/ 31/01

6

3, 335, 904. 00

4,632, 780. 00

2

3

GORDON N BALL I NC

333 CAMELLE AVENUE
ALAMO CA 94507
DI ABLO CONTRACTORS | NC

760 SAN RAMON VALLEY BLVD
DANVI LLE CA 94526

Bl D245
PAGE 2
11/01/01
925 838-5675 CC PREF CLAI MED
00710807
FAX 925 838-5915

925 552-8250 SB PREF CLAI MED
00732283
FAX 925 552-8254 BID IS OVER SBP
PREFERENCE LIM TS



04- 045044
04- SM 92- R1
10/ 31/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 3
11/01/01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL FENCE
SAN JOSE CA
FARWEST SAFETY
LODI CA

HARRI S SALI NAS
LI VERMORE CA
KIEW T

CONCORD CA
MAHER COVPANY
VALLEJO CA
MORI SCLI

LI VERMORE CA
VANGUARD
OAKLAND CA

FENCE AND METAL BEAM GUARD RAI L
CONSTRUCTI ON AREA SI GNS

REBAR

PI' LI NG AND DRI LLI NG

CONCRETE FLATWORK

ELECTRI CAL

CONCRETE BARRI ER



04- 045044
04- SM 92- R1
10/ 31/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
11/01/01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

FRANK MEDI NA

OROVI LLE CA

HARRI S SALI NAS REBAR
LI VERMORE CA

KIEWT PACI FIC
CONCORD CA

MBI

LI VERMORE CA

M F MAHER

VALLEJO CA

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

PENHALL COVPANY

SAN LEANDRO CA
STATEW DE SAFETY AND SI GNS
SAN JOSE CA

3l DDER | D NAVE AND ADDRESS

FENCI NG

BAR REI NFORCI NG

PI LI NG

GUARD RAI L AND BARRI ER
M NOR CONCRETE

ELECTRI CAL

JO NT SEAL

SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL

POMONA CA
CENTRAL FENCE
SAN JCSE CA

JONTI NUED ON NEXT PAGE

BARRI ER RAI L

CHAI'N LI NK FENCE



04- 045044
04- SM 92- R1
10/ 31/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 5
11/01/01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

FARVWEST SAFETY
LODI CA

KIEW T

ANTI OCH CA
MAHER COVPANY
VALLEJO CA
MORI SCLI

LI VERMORE CA
SALI NAS

LI VERMORE CA

3 DDER | D NAME AND ADDRESS

SI GNS AND TRAFFI C CONTROL ( PARTI AL)
PI LI NG

M NOR CONCRETE

ELECTRI CAL

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL FENCE

SAN JCSE CA

D N L CONCRETE PUMPI NG
CERES CA

FARWEST SAFETY

LODI CA

FONTANA STEEL

STOCKTON CA

KIEW T

CONCORD CA

JONTI NUED ON NEXT PAGE

NETAL BEAM GUARD RAI L AND FENCE ( PORTI ON)
CONCRETE PUVPI NG ( PORTI ON)

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL, K RAIL (PORTION)
REBAR ( PORTI ON)

PI LE DRI VI NG ( PORTI ON)



04- 045044 Bl D245
04- SM 92-R1 PAGE 6
10/ 31/01 11/01/01

LI ST OF SUBCONTRACTORS

3l DDER | D NAMVE AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MBI

LI VERMORE CA

MORI SCLI

LI VERMORE CA

RI CK FOALER CONSTRUCTI ON
JULI AN CA

3l DDER | D NAVE AND ADDRESS

BARRI ER ( PORTI ON)
ELECTRI CAL ( PORTI ON)
CHANGEABLE MESSAGE SI GN ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CASE PACIFIC
HAYWARD CA
CENTRAL FENCE
SAN JCSE CA
FARWEST SAFETY
LODI CA

HARRI S SALI NAS REBAR
LI VERMORE CA
MAHER COVPANY
VALLEJO CA

MORI SCLI

LI VERMORE CA
STROER AND GRAFF
ANTI OCH CA

DRI LLI NG

FENCE AND METAL BEAM GUARD RAI L
CONSTRUCTI ON AREA SI GNS AND STRI PI NG
REBAR

M NOR CONCRETE

ELECTRI CAL

PI LE DRI VI NG



04- 045044
04- SM 92- R1
10/ 31/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
11/01/01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL FENCE

SAN JOSE CA

HARRI S SALI NAS

LI VERMORE CA

KIEWT PACI FIC

CONCORD CA

MORI SCLI

LI VERMORE CA

MORNI NG STAR CONSULTI NG
PI NOLE CA

STATEW DE SAFETY AND S| GNS
SAN JCSE CA

VANGUARD CONSTRUCTI ON
OCAKLAND CA

3l DDER | D NAMVE AND ADDRESS

FENCI NG

REBAR

PI LI NG ( PARTI AL)

ELECTRI CAL

TRAFFI C CONTROL ( PARTI AL)
CONSTRUCTI ON AREA SI GNS
BARRI ER ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A B S L CONSTRUCTI ON
SAN FRANCI SCO CA
COLEMAN STEEL

W NDSOR CA

FARWEST SAFETY

LODI CA

JONTI NUED ON NEXT PAGE

GRI NDI NG
REBAR

TRAFFI C CONTROL ( PARTI AL)



04- 045044 Bl D245

04- SM 92-R1 PAGE 8
10/ 31/01 11/01/01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 MALCOLM DRI LLI NG PI LES ( PARTI AL)
SOUTH SAN FRANCI SCO CA
OLI VEI RA FENCE FENCI NG
SAN JCOSE CA
PETER KIEW T Pl LES ( PARTI AL)

CONCORD CA



04- 045044 Bl D245

04- SM 92- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
10/ 31/ 01 11/ 01/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 000. 00* 4,000. 00

3 022424 TEMPORARY ENTRANCE/ EXI T EA 3 1, 500. 00 4, 500. 00

4 022425 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 300. 00 2, 600. 00

5 022426 NON- STORM WATER DI SCHARGES LS LUMP SUM 10, 000. 00* 10, 000. 00

6 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 15, 000. 00* 15, 000. 00

7 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00

8 022427 PREPARE TRAFFI C CONTI NGENCY PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00

9 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 51 35. 00 1, 785. 00
10 120182 PORTABLE DEL| NEATOR EA 25 25.00 625. 00
11 120200 FLASH NG BEACON ( PORTABLE) EA 6 50. 00 300. 00
12 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 150 200. 00 30, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 610 35.00 21, 350. 00
14 129100 TEMPORARY CRASH CUSHI ON MODULE EA 100 200. 00 20, 000. 00
15 150605 REMOVE FENCE M 356 8. 00 2, 848. 00
16 150710 REMOVE TRAFFI C STRI PE M 420 1.50 630. 00
17 150805 REMOVE CULVERT M 35 145. 00 5, 075. 00
18 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 80 5. 00 400. 00
19 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 42 60. 00 2,520. 00
20 022428 REMOVE CONCRETE BARRI ER ( TYPE 60C M 37 177.00 6, 549. 00

MODI FI ED W CHAI N LI NK FENCE CL-1.2)

21 153246 REMOVE CONCRETE (M SCELLANEQUS) VB 1 150. 00 150. 00
22 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00* 2, 000. 00
23 190101 ROADVWAY EXCAVATI ON VB 31 200. 00 6, 200. 00
24 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 430 400. 00 172, 000. 00
25 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 180 27.00 4, 860. 00
26 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 375 15. 00 5, 625. 00
27 022429 STRUCTURAL BACKFI LL (| MPORTED BORROW VB 150 56. 00 8, 400. 00
28 193030 PERVI QUS BACKFI LL MATERI AL VB 6 43.00 258. 00
29 198001 | MPORTED BORROW B 200 15. 00 3, 000. 00
30 203014 FI BER ( EROSI ON CONTROL) KG 120 6. 50 780. 00
31 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 3 65. 00 195. 00
32 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 7 28. 00 196. 00
33 208304 WATER METER EA 1 5, 670. 00 5, 670. 00
34 260301 CLASS 3 AGGREGATE BASE VB 83 70. 00 5, 810. 00
35 390102 ASPHALT CONCRETE (TYPE A) TONN 31 200. 00 6, 200. 00
36 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 103 10. 00 1, 030. 00



04- 045044 Bl D245

04- SM 92- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
10/ 31/ 01 11/ 01/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 490759 FURNI SH PI LI NG ( CLASS 4000) M 143 35.00 5, 005. 00
38 (S) 490760 DRI VE PILE (CLASS 400C) EA 20 1, 200. 00 24, 000. 00
39 499030 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 310 190. 00 58, 900. 00
PILING (610 MV)
40 (S) 499031 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 30 3, 200. 00 96, 000. 00
PILE (610 M)
41 499052 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 177 1, 000. 00 177, 000. 00
PILING (1219 MV
42 (S) 499053 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 8 23, 000. 00 184, 000. 00
PILE (1219 M)
43 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 11 400. 00 4, 400. 00
44 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 855 700. 00 598, 500. 00
45 (F) 510059 STRUCTURE CONCRETE, RETAI NI NG WALL VB 39 475. 00 18, 525. 00
( SOUND WALL)
46 510217 CLASS 3 CONCRETE VB 8 130. 00 1, 040. 00
47 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.7 2,000. 00 9, 400. 00
48 (F) 513501 CONCRETE CLOSURE WALL v 500 250. 00 125, 000. 00
49 (S) 519101 JONT SEAL (TYPE A) M 9 135. 00 1, 215. 00
50 (S) 519144 JONT SEAL (MR 50 MV) M 9 209. 00 1, 881. 00
51 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 161, 500 1.25 201, 875. 00
52 520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 2, 640 2.25 5, 940. 00
53 566011 ROADSI DE SI GN - ONE POST EA 7 200. 00 1, 400. 00
54 641132 300 MM PLASTI C PI PE M 4 180. 00 720. 00
55 641134 450 MM PLASTI C PI PE M 34 200. 00 6, 800. 00
56 681135 100 MM PLASTI C PI PE ( EDGE DRAI N) M 1 130. 00 130. 00
57 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 1 185. 00 185. 00
58 022430 ROCK SLOPE PROTECTI ON ( COBBLE, METHOD B) VB 2 773. 00 1, 546. 00
59 022431 ROCK SLOPE PROTECTI ON FABRI C ( TYPE B) M2 80 1.00 80. 00
60 731507 M NOR CONCRETE ( GUTTER DEPRESSI ON) VB 1.5 1, 000. 00 1, 500. 00
61 731510 M NOR CONCRETE (CURB, GUTTER, S| DEWALK VB 43 445.00 19, 135. 00
AND DRI VEWAY)
62 750001 M SCELLANEQUS | RON AND STEEL KG 512 4.00 2, 048. 00
63 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 353 80. 00 28, 240. 00
64 802585 1.2 M CHAI N LI NK GATE (TYPE CL-1.8) EA 1 1, 500. 00 1, 500. 00
65 802590 1.8 M CHAI N LI NK GATE (TYPE CL-1.8) EA 1 1, 500. 00 1, 500. 00
66 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 3, 000. 00 3, 000. 00
67 820151 OBJECT MARKER (TYPE L-1) EA 1 100. 00 100. 00
68 832003 METAL BEAM GUARD RAI LI NG (\WOOD POST) M 15 301. 00 4,515.00



04- 045044 Bl D245

04- SM 92- R1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 11
10/ 31/ 01 11/ 01/ 01

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

69 (SF) 048733 CHAI N LI NK RAI LI NG M 657 375. 00 246, 375. 00
(TYPE 7L, VINYL - CLAD)

70 022432 BENCH RAI LI NG M 10 300. 00 3, 000. 00

71 022433 MODI FI ED TUBULAR HAND RAI LI NG M 72 130. 00 9, 360. 00

72 022434 REMOVABLE BOLLARD EA 2 250. 00 500. 00

73 022435 TERM NAL ANCHOR ASSEMBLY EA 1 700. 00 700. 00
(TAA TYPE SFT)

74 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 000. 00 3, 000. 00

75 839701 CONCRETE BARRI ER ( TYPE 60) M 54 383. 00 20, 682. 00

76 839705 CONCRETE BARRI ER ( TYPE 60E) M 26 892. 00 23, 192. 00

77 022436 CONCRETE BARRI ER ( TYPE 60E MODI FI ED M 37 531. 00 19, 647. 00
W CHAI'N LI NK FENCE)

78 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 142 2.00 284. 00

79 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 7 20. 00 140. 00

80 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 6.3 100. 00 630. 00

81 840655 PAI NT TRAFFI C STRI PE (1- COAT) M 420 1.50 630. 00

82 022437 LI GHTI NG ( PEDESTRI AN OVERCRCSSI NG) LS LUMP SUM 73, 000. 00* 73, 000. 00

83 994425 BENCH EA 1 1, 000. 00 1, 000. 00

84 999990 MOBI LI ZATI ON LS LUMP SUM 221, 000. 00* 221, 000. 00

TOTAL 2,611, 276. 00



TEM

©CoOoO~NOUODWNE

04- 045044

04- SM 92-R1

10/ 31/01

7000.
7885.
4960.
4120.
5005.
27000.
58900.

SUMMARY

OF

REMAI

1000.
12450.
6200.
2060.
6435.
30000.
69750.

N |

Bl D245
PAGE 12
11/01/01
FI FTH
BI D AMOUNT
2, 500. 00* 2500
7, 500. 00* 7500
1, 000. 00 3000
1, 000. 00 2000
10, 000. 00* 10000
13, 000. 00* 13000
85, 000. 00* 85000
500. 00* 500
30. 00 1530
50. 00 1250
900. 00 5400
150. 00 22500
55. 00 33550
230. 00 23000
8.00 2848.
3.00 1260.
100. 00 3500.
30. 00 2400.
80. 00 3360.
150. 00 5550.
500. 00 500.
10, 000. 00* 10000.
50. 00 1550.
150. 00 64500.
50. 00 9000.
50. 00 18750.
50. 00 7500.
50. 00 300.
5. 00 1000.
10. 00 1200.
350. 00 1050.
16. 00 112.
2, 000. 00 2000.
100. 00 8300.
150. 00 4650.
25.00 2575.
60. 00 8580.
1, 000. 00 20000.
350. 00 108500.



04- 045044

04- SM 92-R1

10/ 31/01

3, 000.

1, 000.
780.

120000
177000
225600
7150.
641250
37050.
3600
9400
130000
1350
1980
242250
6600
2100.
1200
10200.
300.
200.
1300
640.
1470
19350.
2048.
15885.
500.
800.
1800
40.
4800.
164250
2500.
21600.
1400
700.
3000
21600.
26000.
28860.
710.

SUMMARY

525.

750.
503.

25.
300.
300.
750.

300.
375.
350.
350.
450.
700.
000.
400.
900.
600.

10.

OF

REMA

105000.
212400.
200000.
5500.
670320.
27300.
4000.
10340.
125000.
1800.
1800.
209950.
5808.
1750.
1000.
4590.
200.
450.
1050.
400.
2625.
21629.
1024.
8825.
300.
300.
750.
75.
4500.
246375.
3500.
25200.
900.
700.
3000.
21600.
23400.
22200.
1420.

NI NG BI DDERS

106950.
203550.
201480.
4840.
748125.
23400.
1600.
5640.
157000.
2070.
2250.
250325.
4488.
1400.
400.
3400.
200.
225.
600.
480.
750.
23650.
2560.
10943.
575.
690.
1150.
65.
1200.
283167.
2000.
14400.
1000.
1000.
100.
23760.
26000.
22200.
1633.

Bl D245
PAGE 13
11/01/01
FI FTH
AMOUNT
500. 00 75000
800. 00 318600
500. 00 196000
900. 00 9900
900. 00 769500
700. 00 27300
900. 00 7200
000. 00 9400
300. 00 150000
135. 00 1215
200. 00 1800
1.50 242250
2.50 6600
180. 00 1260
200. 00 800
200. 00 6800
100. 00 100
350. 00 350
700. 00 1400
400. 00 32000
000. 00 1500
500. 00 21500
4.00 2048
27.00 9531
500. 00 500
600. 00 600
000. 00 1000
60. 00 60
250. 00 3750
375.00 246375
500. 00 5000
80. 00 5760
350. 00 700
950. 00 950
400. 00 3400
150. 00 8100
400. 00 10400
260. 00 9620
10. 00 1420



04- 045044
04- SM 92-R1
10/ 31/01
SECOND
BI D AMOUNT
25.00 175
80. 00 504
2.00 840
70, 000. 00* 70000
800. 00 800
270, 000. 00* 270000

2,792,953.00

SUMMARY OF REMAI
| _______________________________
| TH RD
| BI D ANMOUNT
| _______________________________
.00 350
150. 00 945
.00 3360
60, 000. 00* 60000
1, 200. 00 1200
280, 000. 00* 280000

2,847, 499. 00

N

NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

57.00 399
172.00 1083

8. 05 3381

84, 000. 00* 84000
1, 500. 00 1500
230, 000. 00* 230000.
2,928, 862. 60

Bl D245

PACGE 14
11/01/01
FI FTH
BI D AMOUNT
50. 00 350
150. 00 945
7.00 2940
73, 000. 00* 73000
2, 000. 00 2000
300, 000. 00* 300000
3, 068, 639. 00



TEM

©CoOoO~NOUODWNE

04- 045044
04- SM 92- R1
10/ 31/ 01

SUMMARY

OF

REMA

18500.
500.
2000.
3100.
86000.
18000.
18750.
7500.
300.
6000.
600.
1500.
700.
10000.
2490.
6200.
515.
14300.
40000.
124000.

N |

N G

B I

DDERS

Bl D245
PAGE 15
11/01/01



04- 045044 Bl D245
04- SM 92-R1 SUMMARY OF REMAI NI NG BI DDERS PACGE 16
10/ 31/01 11/01/01
_______________________________ [ =m o m e
Sl XTH [ SEVENTH
BI D AMOUNT | BI D AMOUNT
_______________________________ [ =m o m
4,100. 00 123000. 00| 7, 000. 00 210000. 00
1, 200. 00 212400. 00| 2, 000. 00 354000. 00
25, 000. 00 200000. 00| 70, 000. 00 560000. 00
800. 00 8800. 00| 500. 00 5500. 00
1, 150. 00 983250. 00| 1, 500. 00 1282500. 00
800. 00 31200. 00| 800. 00 31200. 00
325. 00 2600. 00| 500. 00 4000. 00
2,000. 00 9400. 00| 1, 000. 00 4700. 00
300. 00 150000. 00| 300. 00 150000. 00
350. 00 3150. 00| 300. 00 2700. 00
300. 00 2700. 00| 300. 00 2700. 00
1.25 201875. 00| 2.00 323000. 00
2.25 5940. 00| 2.00 5280. 00
300. 00 2100. 00| 300. 00 2100. 00
700. 00 2800. 00| 50. 00 200. 00
250. 00 8500. 00| 100. 00 3400. 00
500. 00 500. 00| 50. 00 50. 00
500. 00 500. 00| 1, 500. 00 1500. 00
600. 00 1200. 00| 500. 00 1000. 00
10. 00 800. 00| 2.00 160. 00
1, 200. 00 1800. 00| 300. 00 450. 00
450. 00 19350. 00| 500. 00 21500. 00
2.00 1024. 00| 5. 00 2560. 00
65. 00 22945. 00| 40. 00 14120. 00
500. 00 500. 00| 1, 000. 00 1000. 00
600. 00 600. 00| 1, 500. 00 1500. 00
1, 000. 00 1000. 00| 2, 000. 00 2000. 00
50. 00 50. 00| 40. 00 40. 00
300. 00 4500. 00| 100. 00 1500. 00
375. 00 246375. 00| 500. 00 328500. 00
350. 00 3500. 00| 200. 00 2000. 00
300. 00 21600. 00| 300. 00 21600. 00
500. 00 1000. 00| 500. 00 1000. 00
700. 00 700. 00| 700. 00 700. 00
3, 000. 00 3000. 00| 3, 000. 00 3000. 00
425. 00 22950. 00| 400. 00 21600. 00
950. 00 24700. 00| 900. 00 23400. 00
650. 00 24050. 00| 600. 00 22200. 00
15. 00 2130. 00| 10. 00 1420. 00



04- 045044
04- SM 92- R1
10/ 31/ 01

00~

SUMMARY OF REMAI
| _______________________________

| SEVENTH

ANMOUNT | BI D ANMOUNT

| _______________________________
350. 00| 50. 00 350. 00
315. 00| 150. 00 945. 00
1680. 00| 7.00 2940. 00
70000. 00| 150, 000. 00*  150000. 00
1000. 00| 5, 000. 00 5000. 00
320000. 00 460, 000. 00*  460000. 00

3, 335, 904. 00

4,632, 780. 00

N |

N G

B I

DDERS

Bl D245
PAGE 17
11/01/01



